2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

NORTHEAST REGION

CONSULTANT PACKAGE NO. 61L

4519-06-71

Lost Dauphin Road Bridge & Approaches
Apple Creek Bridge B-05-0460

Brown

0.137 miles

Bridge Replacement

Rural

Road closed to traffic, detour by Brown County

December 9, 2008

Anticipated Construction Cost: $250,000 - $710,000

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Remove old structure, concrete masonry bridges, bar steel
reinforcement, 10x42 H pile, prestressed girders, and concrete
pavement approach slab.

Low
4538-02-71, 9265-06-71, 6500-02-71

Work on this project shall not begin prior to April 1, 2009, there
shall be no instream disturbance between March 1 and June 30.

4538-02-71

Park Road Bridge & Approaches

Neshota River Bridge P-05-0137

Brown

0.093 miles

Bridge Replacement

Rural

Road Closed to traffic, detour by Brown County

December 9, 2008

Anticipated Construction Cost: $100,000 - $330,000

Major Items of Work:

Complexity Level:

Associated Contracts:

Remove old structure, concrete masonry bridges, bar steel
reinforcement, 10x42 H pile

Low

4519-06-71, 9265-06-71, 6500-02-71
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Restrictions:

Project I.D. #3
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Work shall not be completed on this project prior to April 1, 2009,
there shall be no instream disturbance between March 1 and June
30.

9265-06-71

Fernando Drive Bridge & Approaches
Dutchman’s Creek Bridge P-05-0046

Brown

0.095 miles

Bridge Replacement

Rural

Road closed to traffic, detour by Brown County

December 9, 2008

Anticipated Construction Cost: $100,000 - $380,000

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Project I.D. # 4
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Remove old structure, concrete masonry bridges, bar steel
reinforcement, Pile CIP, and concrete pavement approach slabs.

Low
4519-06-71, 4538-02-71, 6500-02-71

Work on this project shall not begin prior to April 1, 2009. No in
stream disturbances between March 1 and June 30.

6500-02-71

Weyers Road Bridge & Approaches
Apple Creek Bridge

Outagamie

0.1 miles

Bridge Replacement

Rural

Closed

March 10, 2009

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Construction Leader
Required:

Precast arch culvert, hma pavement, base aggregate, and
grading.

Low
4519-06-71, 4538-02-71, 9265-06-71

No instream work between March 15" and June 15".

Yes
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Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Concrete, asphalt, aggregate

Duties: Inspection, materials testing, and project management
For more information, contact: Sandra Villiesse

sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required.
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mailto:Sandra.villiesse@dot.state.wi.us_

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 62L

4617-04-71

County Line Bridge & Approaches

Van Dyne Creek Bridge P-70-78

Winnebago

0.0568 miles

Bridge Replacement

Rural

Closed to traffic, a detour route will not be signed

December 9, 2008

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Asphalt pavement, base course, bridge structure, beam guard
Low
4617-05-71

No in-stream work may occur from March 1 through May 15. The
existing structure must be netted prior to May 15 or the existing
bridge must be removed prior to May 15 or after August 20.

4617-05-71

Koelpin Road Bridge & Approach

Willow Harbor Creek Bridge

Winnebago

0.0975 miles

Bridge Replacement

Rural

Closed to traffic, a detour route will not be signed

December 9, 2008

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:

Construction Leader
Required:

Construction

Support Staff Required:

Asphalt pavement, base course, bridge structure, beam guard
Low

4617-04-71

No in-stream work may occur from March 1 through May 15. The
existing structure must be netted prior to May 15 or the existing
bridge must be removed prior to May 15 or after August 20.

Yes

Yes
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Anticipated Number: 1/2

Required Certification: Concrete, asphalt, aggregate
Duties: Inspection, materials testing, and project management
For more information, contact: Sandra Villiesse

sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required.
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 63L

4996-01-20

CTH O, Superior Avenue

IH 43 — STH 32

Sheboygan

1.46 miles

Reconstruction

Rural

Closed to through traffic open to local traffic. Detour by
Sheboygan County

December 25, 2008

Anticipated Construction Cost: $750,000 - $999,999

Major Items of Work:

Complexity Level:

Associated Contracts:

Common excavation, base aggregate dense, asphaltic pavement,
restoration landscape work.

Low

4269-04-71 bike path

Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt, aggregate

Duties: Inspection, materials testing, and project management
For more information, contact: Sandra Villiesse

sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation
goals or a field office overhead rate will be required.
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CONSULTANT PACKAGE NO. 64L

Project I.D. #1 4310-05-71

Highway/Street: Valley Drive Bridge & Approaches

Termini/Location: Silver Creek Bridge P-36-939

County: Manitowoc

Length: 0.66 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: January 13, 2009

Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Bridge, grading, HMA pavement
Complexity Level: Medium
Associated Contracts: 4309-03-71, 4317-06-71, 4311-06-71
Restrictions: None

Project I.D. # 2 4309-03-71

Highway/Street: Newton Road Bridge & Approaches

Termini/Location: Point Creek Bridge P-36-0170

County: Manitowoc

Length: 0.10 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: February 10, 2009

Anticipated Construction Cost: $255,000
Major Items of Work: Bridge, grading, HMA pavement
Complexity Level: Medium
Associated Contracts: 4310-05-71, 4317-06-71, 4311-06-71
Restrictions: None

Project I.D. #3 4317-06-71

Highway/Street: CTH T Bridge & Approaches

Termini/Location: Devils River P-36-106

County: Manitowoc

Length: 0.05 miles
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Project Type: Bridge Replacement
Urban and/or Rural:  Rural

Traffic Control: Closed to traffic

Letting Date: March 10, 2009

Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Bridge, HMA pavement
Complexity Level: Medium
Associated Contracts: 4310-05-71, 4309-03-71, 4311-06-71
Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Concrete, asphalt, aggregate

Duties: Inspection, materials testing, and project management
For more information, contact: Sandra Villiesse

sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required.
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CONSULTANT PACKAGE NO. 65L

Project I.D. #1 4994-00-87

Highway/Street: CTHY

Termini/Location: STH76-CTHA

County: Winnebago

Length: 1.0 miles

Project Type: Reconstruct

Urban and/or Rural: Rural to Urban

Traffic Control: Closed to through traffic with detour

Letting Date: February 10, 2009

Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Concrete pavement, curb & gutter, storm sewer, sanitary sewer,

and water main

Complexity Level: Medium
Associated Contracts: 6432-11-71
Restrictions: None
Project I.D. # 2 6432-11-71
Highway/Street: STH 76
Termini/Location: STH 76 & CTH Y Intersection
County: Winnebago
Length: 0.2 miles
Project Type: Reconstruct
Urban and/or Rural:  Urban
Traffic Control: Closed to through traffic with detour
Letting Date: February 10, 2009
Anticipated Construction Cost: $250,000 - $499,000
Major Items of Work: Concrete pavement, curb & gutter, storm sewer, sanitary sewer,

and water main

Complexity Level: Medium
Associated Contracts: 4994-00-87
Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Concrete, aggregate

Duties: Inspection, materials testing, and project management
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For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation
goals or a field office overhead rate will be required.
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CONSULTANT PACKAGE NO. 66L

Project I.D. #1 4381-05-71

Highway/Street: JJ Road

Termini/Location: Gasche Road — CTH V

County: Kewaunee

Length: 3.2 miles

Project Type: High Risk Rural Road

Urban and/or Rural: Rural

Traffic Control: Closed with detour

Letting Date: March 10, 2009

Anticipated Construction Cost: $0 - $99,999
Major Items of Work: HMA pavement, curb & gutter, culvert pipes, and grading
Complexity Level: Low
Associated Contracts: 4785-07-71
Restrictions: None

Project I.D. # 2 4785-07-71

Highway/Street: CTH AB

Termini/Location: CTH BB - Sleepy Hollow Road

County: Kewaunee

Length: 3.6 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Closed to through traffic

Letting Date: March 25, 2009

Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: HMA pavement, steel box culverts, culvert pipe, and beam guard.
Complexity Level: Medium
Associated Contracts: 4381-05-71
Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt, aggregate

Duties: Inspection, materials testing, and project management

Northeast Region Local, 17 Packages



For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required.
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 67L

4538-01-71

CTH KB

Bohemia Drive - CTHR

Brown

0.323 miles

Reconstruct

Rural

Closed to through traffic open to local. Detour by Brown County

March 10, 2009

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:

Common excavation, base aggregate dense, curb and gutter,
asphaltic pavement, storm sewer, restoration landscape.

Complexity Level: Low

Associated Contracts:

Restrictions:

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Concrete, asphalt, aggregate
Duties: Inspection, materials testing, and project management
For more information, contact: Sandra Villiesse

sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation
goals or a field office overhead rate will be required.
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CONSULTANT PACKAGE NO. 68L

Project I.D. #1 9117-03-71
Highway/Street: CTH J Bridge & Approaches
Termini/Location: Little Suamico River Bridge B-42-0008
County: Oconto
Length: 0.0378 miles
Project Type: Bridge Replacment
Urban and/or Rural: Rural
Traffic Control: Roadway closed with a detour. Detour route is approximately 9
miles.
Letting Date: March 10, 2009
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Asphalt pavement, base course, bridge structure
Complexity Level: Low
Associated Contracts: 9117-04-71
Restrictions: In-stream work must be completed between March 1 and June 15.

The existing structure shall be removed before May 15 or after
August 20 otherwise the existing structure shall be netted.

Project I.D. # 2 9117-04-71
Highway/Street: CTHJ
Termini/Location: Lilac Road — Grosse Road
County: Oconto
Length: 1.13 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Roadway closed with a detour. Detour route is approximately 9
miles.
Letting Date: April 25, 2009
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Asphalt pavement, base course, curb & gutter
Complexity Level: Low
Associated Contracts: 9117-03-71
Restrictions: Any work that may adversely affect the water quality must be

completed between March 1 and June 15

Construction Leader

Required: Yes
Construction

Support Staff Required: Yes
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Anticipated Number: 1
Required Certification: Concrete, asphalt, aggregate
Duties: Inspection, materials testing, and project management

For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation
goals or a field office overhead rate will be required.
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 69L

9258-05-71

Henriette Avenue, Village of Crivitz
North Avenue, CTH W

Marinette

0.8 miles

Reconstruction

Urban

Detour via local streets

March 10, 2009

Anticipated Construction Cost: $2,000,000 - $2,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Asphalt, base course, sidewalk, curb & gutter, lighting, storm
sewer

Low
9028-02-71
None

9028-02-71

CTH F Bridge & Approaches
Oconto River Bridge P-42-0912
Oconto

0.066 miles

Bridge Replacement

Rural

Closed with detour

May 12, 2009

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Construction Leader
Required:

Construction

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Asphalt, base course, sidewalk, curb & gutter, lighting, storm
sewer

Low
9258-05-71

None

Yes

Yes

2

Concrete, asphalt, aggregate

Inspection, materials testing, and project management
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For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation
goals or a field office overhead rate will be required.
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CONSULTANT PACKAGE NO. 70L

Project I.D. #1 4985-00-41
Highway/Street: Lawrence Drive, City of De Pere
Termini/Location: Scheuring Road — Main Avenue
County: Brown
Length: 1.60 miles
Project Type: Reconstruction
Urban and/or Rural:  Urban
Traffic Control: Open to southbound traffic, north bound detoured. Detour part of
contract.
Letting Date: March 10, 2009
Anticipated Construction Cost: $1,000,000 - $2,500,000
Major Items of Work: Common excavation, concrete paving, base aggregate dense,

storm sewer, curb and gutter, pavement marking, restoration
landscape work.

Complexity Level: Medium
Associated Contracts:
Restrictions: NA

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Concrete, aggregate

Duties: Inspection, materials testing, and project management
For more information, contact: Sandra Villiesse

sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation
goals or a field office overhead rate will be required.
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CONSULTANT PACKAGE NO. 71L

Project I.LD. # 1 4659-13-71

Highway/Street: College Avenue, City of Appleton

Termini/Location: Drew Street — S. Alton Court

County: Outagamie

Length: 0.5miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Closed with detour

Letting Date: March 10, 2009

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: 2-lane roundabout, concrete pavement, storm sewer, curb &

gutter, and street lighting

Complexity Level: Medium
Associated Contracts: 4984-01-59, 4984-01-48, 4984-01-55
Restrictions: None

Construction Leader

Required: Yes
Project I.D. #2 4984-01-48
Highway/Street: College Avenue, City of Appleton
Termini/Location: John Street — Mathias Street
County: Outagamie
Length: 0.7 miles
Project Type: Reconstruct
Urban and/or Rural:  Urban
Traffic Control: Closed with detour
Letting Date: March 10, 2009
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: 2-lane roundabout, concrete pavement, storm sewer and curb &
gutter
Complexity Level: Medium
Associated Contracts: 4984-01-59, 4659-13-71, 4984-01-55
Restrictions: None
Project I.D. #3 4984-01-55
Highway/Street: College Avenue, City of Appleton
Termini/Location: College Avenue & John Street/Walter Avenue
County: Outagamie
Length: 0.14 miles
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Project Type: Safety
Urban and/or Rural: Urban

Traffic Control: Closed with detour
Letting Date: March 10, 2009
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: 2-lane roundabout, concrete pavement, storm sewer, curb &

gutter, and street lighting

Complexity Level: Medium
Associated Contracts: 4984-01-59, 4659-13-71, 4984-01-48
Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 4

Required Certification: Concrete, aggregate

Duties: Inspection, materials testing, and project management
For more information, contact: Sandra Villiesse

sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required.
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Project I.D. #1
Highway/Street:
Termini/Location:

CONSULTANT PACKAGE NO. 72L

4200-03-71
Sheboygan Falls Bicycle & Pedestrian Paths
City of Sheboygan Falls

County: Sheboygan

Length: X

Project Type: Bicycle and Pedestrian Paths

Urban and/or Rural:  Urban

Traffic Control: X

Letting Date: April 14, 2009

Anticipated Construction Cost: $2,000,000 - $2,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project I.D. #2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Shaping shoulders, asphaltic paving shoulders, base aggregate
dense.

Low
4213-06-71, 4213-07-71
NA

4213-06-71

CTHA

CTH A/ICTH M

Sheboygan

1.5 miles

Shoulder Paving

Rural

This project will be constructed under traffic

December 25, 2008 (This project will be changing to an LFA with
work by county forces)

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Project I.D. #3
Highway/Street:
Termini/Location:
County:

Length:

Project Type:

Shaping shoulders, asphaltic paving shoulders, base aggregate
dense.
Low

4200-03-71, 4213-07-71

NA

4213-07-71
CTHA
CTHA/CTH M
Sheboygan

1.5 miles
Shoulder Paving
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Urban and/or Rural: Rural

Traffic Control: This project will be constructed under traffic
Letting Date: December 25, 2008 (This project will be changing to an LFA with
work by county forces)
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Shaping shoulders, asphaltic paving shoulders, base aggregate
dense.
Complexity Level: Low
Associated Contracts: 4200-03-71, 4213-06-71
Restrictions: NA

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Asphalt, aggregate

Duties: Inspection, materials testing, and project management
For more information, contact: Sandra Villiesse

sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required.
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Anticipated Construction Cost:

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project I.D. #2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Anticipated Construction Cost:

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Project I.LD. # 3
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:

CONSULTANT PACKAGE NO. 73L

4313-02-71

South Cleveland Road Bridge & Approaches
Meeme River Bridge P-36-0194

Manitowoc

0.085 miles

Bridge Replacment

Rural

Closed to traffic

April 14, 2009

$250,000 - $499,999
Bridge, HMA pavement

Medium

4313-03-71, 4996-01-40

None

4313-03-71

County Line Road Bridge & Approaches
Pigeon River Bridge P-36-298
Manitowoc

0.057 miles

Bridge Replacment

Rural

Closed to traffic

April 14, 2009

$100,000 - $249,999
Bridge, HMA pavement

Medium

4313-02-71, 4996-01-40

None

4996-01-40
CTHR
STH310-CTH YV
Manitowoc

3.0 miles
Resurface

Rural
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Traffic Control: Closed to through traffic

Letting Date: May 25, 2009

Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Bridge, HMA pavement
Complexity Level: Medium
Associated Contracts: 4313-02-71, 4313-03-71
Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 11/2

Required Certification: Concrete, asphalt, aggregate

Duties: Inspection, materials testing, and project management
For more information, contact: Sandra Villiesse

sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation
goals or a field office overhead rate will be required.
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Project I1.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 74L

4818-04-71

Youth Camp Road Bridge & Approaches
Milwaukee River Bridge B-20-0009
Fond du Lac

0.10 miles

Bridge Replacement

Rural

Closed to traffic

April 14, 2009

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Construction Leader
Required:

Construction

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Bridge, HMA pavement

Medium

None

Yes

Yes

1/2

Concrete, asphalt, aggregate

Inspection, materials testing, and project management

For more information, contact: Sandra Villiesse

sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required.
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CONSULTANT PACKAGE NO. 75L

Project I.D. #1 6187-03-71
Highway/Street: Lake Maria Road Bridge & Approaches
Termini/Location: Rock River Bridge B-20-0675
County: Fond du Lac
Length: 0.05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic
Letting Date: June 8, 2009
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Bridge, HMA pavement
Complexity Level: Medium
Associated Contracts: 6187-04-71
Restrictions: None
Project I.D. #2 6187-04-71
Highway/Street: Oak Grove Road Bridge & Approaches
Termini/Location: Rock River Bridge P-20-0928
County: Fond du Lac
Length: 0.05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic
Letting Date: June 8, 2009
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Bridge, HMA pavement
Complexity Level: Medium
Associated Contracts: 6187-03-71
Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: No

Anticipated Number: 0

Required Certification: Concrete, asphalt, aggregate

Duties: Inspection, materials testing, and project management
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For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required.

Northeast Region Local, 17 Packages
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 76L

4323-05-71
CTHW

STH 151-CTH J
Manitowoc

3.2 miles
Resurface

Rural

Closed to traffic

July 8, 2009

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project I.D. #2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Grading, milling, rubblizing, HMA pavement
Medium

4327-05-71, 4355-03-71

None

4327-05-71

CTHR

STH 147 — Zander Road
Manitowoc

2.5 miles

Resurface

Rural

Closed to traffic

July 8, 2009

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project I.D. #3
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Grading, milling, rubblizing, HMA pavement
Medium

4323-05-71, 4355-03-71

None

4355-03-71

CTH CR
CTHC-CTHCL
Manitowoc

4.0 miles
Resurface

Rural

Closed to traffic
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Letting Date: July 8, 2009

Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Grading, milling, rubblizing, HMA pavement
Complexity Level: Medium
Associated Contracts: 4323-05-71, 4327-05-71
Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt

Duties: Inspection, materials testing, and project management
For more information, contact: Sandra Villiesse

sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required.
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 77L

4990-00-24

Mill Street Bridge over the Fox River Locks
Village of Little Chute

Outagamie

0.1 miles

Bridge Replacement

Urban

Closed

August 11, 2009

Anticipated Construction Cost: $5,000,000 - $7,599,999

Major Items of Work:

Bascule Bridge with minor approach work.

Complexity Level: High

Associated Contracts:

Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1/2

Required Certification: Concrete
Duties: Inspection, materials testing, and project management
For more information, contact: Sandra Villiesse

sandra.villiesse@dot.state.wi.us

Check the “2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required.
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